STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 07/ 25/ 02 IN LOS ANGELES COUNTY | N GLENDALE 07/ 29/ 02
CONTRACT NUMBER 07-2178U4 FROM 0. 2 KM WEST OF CONCORD AVENUE CONTRACT CODE 'B '
LOCATI ON 07-LA-134-6.1/6.8 UNDERCRGCSSI NG TO 0.1 KM EAST OF 44 CONTRACT | TEMS
COLUMBUS AVENUE PEDESTRI AN
CONSTRUCT SOUNDWAL L FEDERAL AlID ACNH P134-(029)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%

PROPGOSALS | SSUED 17 FUND TOTAL HB311 1, 465, 000 TOTAL NUMBER OF WORKI NG DAYS 290
NUMBER OF Bl DDERS 2 ENG NEERS EST 2,521, 000. 00 AMOUNT OVER 239,762. 00 PERCENT OVER EST 9.51
PROGRAM ELEMENTS 400
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 2,760, 762. 00 1 J MC LOUGHLI N ENG NEERI NG 909 944-1037
CO I NC 00676575
10722 ARROW RTE STE 716 FAX 909 944-3112
RANCHO CUCAMONGA CA 91730
2 3, 050, 750. 00 2 BRUTOCO ENG NEERI NG AND 909 350- 3535
CONSTRUCTI ON | NC 00247770
P O BOX 429 FAX 909 350-9049

FONTANA CA 92334



07-2178U4
07-LA-134-6
07/ 25/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2

07/ 29/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACACI A LANDSCAPI NG
SANTA BARBARA CA

ALCORN FENCE
SUN VALLEY CA

AVBER STEEL
RI ALTO CA

B AND D ELECTRIC
LA HABRA CA

CGO
RANCHO CUCAMONGA CA

REYCON CONSTRUCTI ON
SANTA PAULA CA

WESTERN PAVI NG
| RW NDALE CA

LANDSCAPI NG

VETAL BEAM GUARD RAI L

RESTEEL

ELECTRI CAL

CLEAR AND GRUB

MASONRY

ASPHALT



07-2178U4 Bl D245

07-LA-134-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

07/ 25/ 02 07/ 29/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACACI A LANDSCAPE LANDSCAPE AND | RRI GATI ON ( PORTI ON)
SANTA BARBARA CA
AVBER STEEL REBAR ( PORTI ON)
RI ALTO CA
CGO CLEAR AND GRUB ( PCRTI ON)
RANCHO CUCAMONGA CA
CTM CONCRETE BARRI ER ( PORTI ON)
RANCHO CORDOVA CA
I AFD CAST I N DRI LLED HOLE ( PORTI ON)
CORONA CA
JFL ELECTRI CAL ( PORTI ON)
COVPTON CA
L JOHNSON MASONRY ( PORTI ON)
HAWTHORNE CA
VEESTERN PAVI NG ASPHALT CONCRETE PAVE

| RW NDALE CA



07-2178U4 Bl D245

07- LA- 134- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
07/ 25/ 02 07/ 29/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 8, 500. 00* 8, 500. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 120, 000. 00* 120, 000. 00
3 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 58 20. 00 1, 160. 00
4 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 690 40. 00 67, 600. 00
5 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 70 300. 00 21, 000. 00
6 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 700 12. 00 8, 400. 00
7 150742 REMOVE ROADSI DE S| GN EA 6 150. 00 900. 00
8 150771 REMOVE ASPHALT CONCRETE DI KE M 1, 320 6. 00 7, 920. 00
9 150806 REMOVE Pl PE M 11 90. 00 990. 00
10 150820 REMOVE | NLET EA 4 1, 000. 00 4, 000. 00
11 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 23 255. 00 5, 865. 00
12 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 80, 000. 00* 80, 000. 00
13 190101 ROADWAY EXCAVATI ON VB 880 80. 00 70, 400. 00
14 190103 ROADWAY EXCAVATI ON ( TYPE ) VB 370 80. 00 29, 600. 00
(AERIALLY DEPCSI TED LEAD)
15 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 3, 500. 00* 3, 500. 00
16 (F) 192051 STRUCTURE EXCAVATI ON ( TYPE ) VB 32 100. 00 3, 200. 00
(AERIALLY DEPCSI TED LEAD)
17 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 14 100. 00 1, 400. 00
18 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 16, 000. 00* 16, 000. 00
19 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 3, 000. 00* 3, 000. 00
20 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 60, 000. 00* 60, 000. 00
21 (S) 208908 EXTEND 150 MV CONDUI T M 72 200. 00 14, 400. 00
22 260301 CLASS 3 AGGREGATE BASE VB 92 250. 00 23, 000. 00
23 390160 ASPHALT CONCRETE ( TYPE B) TONN 730 115. 00 83, 950. 00
24 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 150 30. 00 4, 500. 00
AREA)
25 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 60 20. 00 1, 200. 00
26 (S) 498024 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 5, 350 80. 00 428, 000. 00
Pl LI NG ( BARRI ER)
27 (S) 024136 760 MM CAST- | N- DRI LLED- HOLE CONCRETE M 50 400. 00 20, 000. 00
Pl LI NG ( BARRI ER)
28 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 17 500. 00 8, 500. 00
29 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 12 1, 400. 00 16, 800. 00
30 (F) 517961 SOUND WALL ( BARRI ER) (MASONRY BLOCK) M2 4,040 170. 00 686, 800. 00
31 (F) 518002 SOUND WALL ( MASONRY BLOCK) MR 143 250. 00 35, 750. 00
32 (SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 7,297 1. 00 7,297.00
33 024137 METAL (WALL MOUNTED SI GN) EA 1 1, 500. 00 1, 500. 00



07-2178U4 Bl D245

07- LA-134-6 CONTRACT PROPOSAL OF LOW BI DDER PAGE 5
07/ 25/ 02 07/ 29/ 02

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT

34 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 3 100. 00 300. 00
METHOD)

35 568023 I NSTALL ROADSI DE SI GN EA 2 2, 000. 00 4, 000. 00
(LAM NATED WOOD BOX POST)

36 650075 600 MM REI NFORCED CONCRETE Pl PE M 13 110. 00 1, 430. 00

37 (S) 802590 1.8 M CHAI N LI NK GATE (TYPE CL-1.8) EA 1 1, 100. 00 1, 100. 00

38 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 3 3, 200. 00 9. 600. 00

39 024138 CONCRETE BARRI ER ( TYPE 736SV) M 1, 460 325. 00 474, 500. 00

40 024139 CONCRETE BARRI ER ( TYPE 736SV MOD) M 14 450. 00 6, 300. 00

41 (S) 860400 LI GHTI NG ( TEMPORARY) LS LUMP SUM 51, 000. 00* 51, 000. 00

42 (S) 024140 COMMUNI CATI ON' SYSTEM ROUTI NG ( MODI FY) LS LUMP SUM 2. 400. 00* 2. 400. 00

43 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 125, 000. 00* 125, 000. 00

44 999990 MOBI LI ZATI ON LS LUMP SUM 240, 000. 00* 240, 000. 00

TOTAL 2,760, 762. 00



07-2178U4 Bl D245

07-LA-134-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
07/ 25/ 02 07/ 29/ 02
| TEM SECOND
Bl D AMOUNT

1 3, 700. 00* 3700. 00

2 295, 000. 00* 295000. 00

3 30. 00 1740. 00

4 50. 00 84500. 00

5 420. 00 29400. 00

6 13. 00 9100. 00

7 325. 00 1950. 00

8 4.00 5280. 00

9 125. 00 1375. 00
10 460. 00 1840. 00
11 275.00 6325. 00
12 80, 000. 00* 80000. 00
13 170. 00 149600. 00
14 65. 00 24050. 00
15 8, 700. 00* 8700. 00
16 65. 00 2080. 00
17 170. 00 2380. 00
18 15, 500. 00* 15500. 00
19 3, 000. 00* 3000. 00
20 63, 000. 00* 63000. 00
21 185. 00 13320. 00
22 160. 00 14720. 00
23 120. 00 87600. 00
24 43. 00 6450. 00
25 50. 00 3000. 00
26 88. 00 470800. 00
27 251.00 12550. 00
28 500. 00 8500. 00
29 2, 000. 00 24000. 00
30 175. 00 707000. 00
31 265. 00 37895. 00
32 3. 00 21891. 00
33 2,500. 00 2500. 00
34 100. 00 300. 00
35 2,100. 00 4200. 00
36 540. 00 7020. 00
37 1, 200. 00 1200. 00
38 3, 500. 00 10500. 00
39 240. 00 350400. 00




07-2178U4 Bl D245

07-LA-134-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
07/ 25/ 02 07/ 29/ 02
| TEM SECOND
Bl D AMOUNT
40 206. 00 2884. 00
41 55, 000. 00* 55000. 00
42 2,500. 00* 2500. 00
43 128, 000. 00* 128000. 00
44 290, 000. 00* 290000. 00

TOT 3, 050, 750. 00



